



The Corporation of the Town of LaSalle

To: Mayor and Members of Council

Prepared by: Michael Cappucci, Manager of Engineering

Department: Public Works

Date of Report: March 2, 2023

Report Number: PW-06-2023

Attachments:

Subject: Reaume and Bouffard Watermain Replacement Contract Award

Recommendation

That the report of the Manager of Engineering dated March 2 2023 (PW-06-2023) regarding the Reaume and Bouffard Watermain Replacement Contract Award be received;

And that Council awards the contract to Sherway Contracting (Windsor) Limited. for the bid price of \$4,738,229.00 plus HST, and fund this amount through the approved 2023 Watermain Replacement-Bouffard/Reaume Capital project;

And that the corresponding by-law be adopted during the By-law stage of the agenda.

Report

The project will replace the roughly 4.5 km of watermain along Reaume Road from Malden Road to Milford Avenue and on Bouffard Road from Malden Road to Matchette Road. As part of this work the trail along the North side of Reaume will be extended from Matchette Road to Smith Street.

Not included in this tender but as part of the overall Watermain project will be the partial mill and pave of the road surface at locations where trench repairs are required. These repairs will be addressed 1 year after construction and are estimated at around \$150,000.

The tender closed on February 28, 2023, and we received the following prices (excluding HST)

| | |
|---------------------------------------|----------------|
| Sherway Contracting (Windsor) Limited | \$4,738,229 |
| Rudak Excavating Inc. | \$4,945,200 |
| Sterling Ridge Infrastructures Inc. | \$5,393,108 |
| Major Construction (2010) Ltd. | \$5,427,423.50 |
| Shearock Construction Group Inc. | \$5,767,775 |
| J&J Lepera Infrastructures | \$6,174,000 |

Based on the tender prices, Administration along with LEA Consulting are recommending this contract be awarded to Sherway Contracting (Windsor) Limited. for the above mentioned price.

The Construction will begin in May and is expected to last till September.

Consultations

The finance department has reviewed the budget impacts.

Financial Implications

The Watermain Replacement-Bouffard/Reaume Capital Budget has two funding sources. These funding sources include Water reserves and Investing in Canada Infrastructure Program Grant funding (\$2,984,666).

The total tender price of \$4,738,229 is within the 2023 approved capital budget of \$5 million, and the remaining work relating to the mill and pave is estimated to fall within the remaining funds.

Prepared By:



Manager of Engineering

Michael Cappucci P.Eng

Link to Strategic Goals

1. Enhancing organizational excellence - Not Applicable
2. Strengthen the community's engagement with the Town - Not Applicable
3. Grow and diversify the local economy - Not Applicable
4. Build on our high-quality of life - Yes
5. Sustaining strong public services and infrastructure - Yes

Communications

Bids and Tenders

Notifications

Not Applicable

Report Approval Details

| | |
|----------------------|---|
| Document Title: | Reaume and Bouffard Watermain Replacement Contract Award.docx |
| Attachments: | - BY LAW TEMPLATE.docx |
| Final Approval Date: | Mar 29, 2023 |

This report and all of its attachments were approved and signed as outlined below:



Jonathan Osborne
Director, Public Works

Jonathan Osborne



Deputy Chief Administrative Officer

Peter Marra



Chief Administrative Officer

Joe Milicia