Date June 6, 2018 Report No: PW-20-18

Directed To: | Mayor and Members of Council Attachments: | TS Engineering Report

Department: | Public Works IF;ollcy .
eferences:
g;e_pared Mark Masanovich — Manager of Facilities
Subject: Vollmer Fluid Cooler Upgrade Contract Award
RECOMMENDATION:

That Council receive this report.

REPORT:

Administration went out for tender for the Fluid Cooler Upgrade. Enclosed is a recommendation
report from TS Engineering regarding the results of the tenders submitted. This project is part of
the Volimer Refrigeration Upgrade project as outlined in the 2018 Capital budget.

Contractor Tender Price (including taxes)
CIMCO $351,000.00
Black and MacDonald $483,000.00

CIMCO Refrigeration Inc. Contractors Corp. submitted the low price in the amount of $351,000.00
(including taxes). This price is within budget.

Due to scheduling constraints, and the cost coming within budget, administration has already
issued CIMCO the authorization to proceed. This report is provided for Council information.

There will be a second phase for the work involving dehumidification modifications within the two

rinks. This will be a separate tender package and will be brought back to Council in a subsequent
report once that work is tendered.
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Respectfylly submitted,

W

Mark Masanovich,
Manager of Facilities

Reviewed by:

) cao Treasury Clerks Public Works Planning Cult. & Rec. Building Fire
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May 29, 2018

Mr. Mark Masanovich
Town of Lasalle

5950 Malden Road
LaSalle, Ontario N9H 154

Re: Vollmer Fluid Cooler Tender — Bid Review

Mark,

We have reviewed the May 25/18 bid packages for the Fluid Cooler Upgrade at the Vollmer Complex. The
Town of LaSalle received bids from CIMCO Refrigeration and from Black & McDonald Ltd, both complete with
the requested bid bonds and insurance details.

TS Engineering is recommending that the Town of LaSalle proceed with the CIMCO Refrigeration bid, as their
pricing came in at over $132,000 less than Black & McDonald’s bid. We are satisfied that CIMCO’s bid is
correct and that they are qualified to perform the work as per the project specifications.

This project is best executed while only one of the two rinks are operational. Based on this compressed
timeline, we recommend that the Town send CIMCO a Letter of Intent followed by a Purchase Order ASAP.
This will allow the contractor to arrange shipping for the pre-purchased fluid cooler immediately, and ideally
start planning the steel work by the week of June 4th.

Regards,

Paul Farrant, P.Eng
Partner, TS Engineering Inc.
pfarrant@tsengineering.ca
905-995-0704

cc. Peter Marra — Town of LaSalle
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